

Subject: Amendment to Request for Proposals (RFP): Financial Inclusion Insights Survey in Pakistan

Attention Prospective Offerors:

The Financial Inclusion Insights (FII) program has amended the RFP released on 26 August 2019 to remove the requirement for household listing. The RFP is revised as follows:

Page 9: Deliverable 6 Household listing data is removed. The table is replaced with the following:

#	Deliverables
1	Customized questionnaire
2	Translated questionnaire
3	Pretest report
4	Quality control plan
5	Fieldwork plan
6	Weekly status reports
7	Final clean SPSS data set
8	Final technical report

Page 10: Item III.1.d. Household listing is removed. The section is replaced with the following:

1. **Proposed Methodology/Approach to the SOW:** The Offeror must detail its proposed approach to the tasking to be carried out in accordance with the SOW:
 - a. Review of the questionnaire for country-specific context and cultural appropriateness of sensitive questions;
 - b. Translation of the questionnaire into all required local languages;
 - c. Pretesting of the questionnaire and approach to enhance the quality of survey data;
 - d. A fieldwork plan for implementing the survey, identifying challenges for fieldwork, and describing mitigation strategies for addressing those challenges;
 - e. Recruitment and training of qualified enumeration teams;
 - f. Implementation of CAPI surveys in Pakistan, likely challenges to be encountered, and mitigation strategies for addressing those challenges;
 - g. Production and delivery of a cleaned final dataset in SPSS; and
 - h. Production and delivery of the final technical report for Pakistan.

Page 31: Addendum C – Priced deliverables and payment schedule (Cost Proposal) is revised as follows:

- i. 20% on contract award
- ii. 40% on approval of Deliverables 1, 2, 3, 4, & 5
- iii. 25% on approval of Deliverables 6 & 7
- iv. 15% on approval of Deliverable 8.

FINANCIAL INCLUSION **insights**

APPLIED RESEARCH FOR  digital financial inclusion

No.	Deliverable	Bid Amount in US\$	Percentage of Total
1	Questionnaire customization		
2	Translated questionnaires		
3	Pretest report		
4	Quality control plan		
5	Fieldwork plan		
6	Weekly status reports		
7	Final clean SPSS data set		
8	Final technical report		
Total			100%

All other content of the RFP is unchanged.

[END]